SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES FROM ROUTE 47 AND 110
SEPARATI ON TO 0.3 KM EAST OF END OF

VI NCENT THOVAS BRI DGE AND AT THE

I NSTALL CLOSED CI RCUI' T TELEVI SI ON

STATE OF CALI FORNI A BI D
Bl D OPENI NG DATE 11/17/ 05
CONTRACT NUMBER 07-129954
LOCATI ON 07-LA-47-0.0/1.9
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGCSALS | SSUED 10 FUND TOTAL HB4N

NUMBER OF BI DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D
1 2,823, 380. 00 4
2 3,125, 973. 00 1
3 3,237, 515. 00 2
4 5, 760, 385. 69 3

3, 750, 000
3, 246, 000. 00 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
11/19/ 05
CONTRACT CCDE "A '’
52 CONTRACT | TEMS

FEDERAL AID ACNH- P047-(007)E

TOTAL NUMBER OF WORKI NG DAYS 260

422, 620. 00

PERCENT UNDER EST 13. 02

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ROYAL ELECTRI C COVPANY

P O BOX 231430
SACRAMENTO CA 95823

GOLDEN STATE UTILITY CO

P O BOX 2968
TURLOCK CA 95381

TERNO | NC

15701 HERON AVENUE
LA M RADA CA 90638

DYNALECTRI C

4462 CORPCRATE CENTER DRI VE
LOS ALAM TGS CA 90720

916 428-0286
00357377
FAX 916 428-4136

209 634-4981
00401136
FAX 209 634-0196

714 228-9631
00862724
FAX 714 228-9635

714 828-7000
00550173
FAX 714 484-2389



07- 129954 Bl D245

07-LA-47-0 PAGE 2

11/ 17/ 05 11/ 19/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY | TEM 15
LI NCOLN CA
ACE FENCE COVPANY I TEMS 20 THRU 22
CITY OF | NDUSTRY CA
DI VERSI FI ED LANDSCAPE COVPANY | TEM 13
W NCHESTER CA
DYNA ELECTRI C | TEMS 29, 33 THRU 37, 39 THRU 42, 44 THRU 47 ( PARTI AL)
LOS ALAM TGS CA
DYNA ELECTRI C | TEMS 48 AND 51 ( PARTI AL)
LOS ALAM TGS CA
STATEW DE SAFETY AND SI GNS | NC | TEMS 3 AND 4 ( PARTI AL)
NI POMO CA
SULLY M LLER CONTRACTI NG COVPANY ITEM5S 5, 9, 10, 12, 14 AND 16
ANAHEI M CA
TRAFFI C LOOPS CRACKFI LLI NG I NC TRAFFI C LOOPS

ANAHEI M CA



07- 129954
07-LA-47-0
11/ 17/ 05

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

11/ 19/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

CALMEX ENG NEERI NG | NC
P O BOX 2425
RI VERSI DE CA 92516

CROSSTOVWWN ELECTRI CAL AND DATA
5463 DI AZ STREET
| RW NDALE CA 91706

D G YEAGER CONSTRUCTI ON COVPANY
237 CALLE PI NTORESCO
SAN CLEMENTE CA 92673

V T ELECTRIC | NC

869 W OTH STREET
UPLAND CA 91786

NAME AND ADDRESS

| TEM5 14 AND 15

I TEMS 27, 29 THRU 31, 33 THRU 42, 44 THRU 48, 51 (PARTIAL)

| TEM 16

I TEMS 29, 30, 33, 34 AND 36 THRU 43 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE COVPANY
901 GLEN QAKS BLVD
SUN VALLEY CA 91353

ALCORN FENCE COVPANY
9901 GLEN OAKS BLVD
SUN VALLEY CA 91353

BEADOR AND SON CONSTRUCTI ON
26320 LESTER Cl RCLE
CORONA CA 92883

BEADOR AND SON CONSTRUCTI ON
26320 LESTER Cl RCLE
CORONA CA 92883

CONTI NUED ON NEXT PAGE

ALTERNATI VE FLARED TERM NAL SYSTEM

VETAL BEAM GUARD RAI L, TERM NAL ASSEMBLES

CONCRETE CORI NG AND TRAFFI C CONTRCL ( PARTI AL)

ROADWAY CONSTRUCTI ON, CONCRETE STAI RS, LEAD COVPLI ANCE PLAN



07- 129954
07-LA-47-0
11/ 17/ 05
L

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
11/ 19/ 05

ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CROSSTOMWN ELECTRI CAL AND DATA | NC
5463 DI AZ STREET
| RW NDALE CA 91706

CROSSTOMWN ELECTRI CAL AND DATA | NC
5463 DI AZ STREET
| RW NDALE CA 91706

DI VERSI FI ED LANDSCAPE COVPANY
33801 WASHI NGTON STREET
W NCHESTER CA 92596

STATEW DE SAFETY AND SI GNS | NC

13755 BLAI SDELL PLACE
POMY CA 92064

Bl DDER | D NAME AND ADDRESS

CONDUI T, CAMERAS, FI BER OPTI C CABLES

TERM NATI ON SYSTEMS TESTI NG

| RRI GATI ON SYSTEM

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ALCORN FENCE
9901 GLEN OAKS BLVD
SUN VALLEY CA 91353

AVERI CAN BARRI CADE | NC
522 LI NDON LANE
NI POMO CA 93444

BEADOR AND SON CONSTRUCTI ON
26320 LESTER Cl RCLE
CORONA CA 92883

ECO LOG C I NC

P O BOX 892786

TEMECULA CA 92589
CONTI NUED ON NEXT PAGE

FENCI NG

CONSTRUCTI ON AREA SI GNS

ROADWAY AND CONCRETE

| RRI GATI ON



07- 129954
07-LA-47-0
11/ 17/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
11/ 19/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 LOCP MASTERS | NC
4740 E BRYSON STREET
ANAHEI M CA 92807

LOOPS AND PI EZZO



07- 129954 Bl D245

07-LA-47-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 17/ 05 11/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 32, 000. 00 32, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 11, 000. 00 11, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85, 000. 00 85, 000. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 24 47.00 1, 128. 00
6 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 1 495. 00 495. 00
7 035624 SAWCUT CONCRETE CURB M 120 125. 00 15, 000. 00
8 153531 ACCESS OPENI NG, SOFFI T EA 2 12, 300. 00 24, 600. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 13, 000. 00 13, 000. 00
10 (S) 190101 ROADWAY EXCAVATI ON VB 59 250. 00 14, 750. 00
11 (S) 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 6, 200. 00 6, 200. 00
12 198001 | MPORTED BORROW VB 93 119. 00 11, 067. 00
13 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 26, 000. 00 26, 000. 00
14 (S) 390103 ASPHALT CONCRETE ( TYPE B) TONN 230 170. 00 39, 100. 00
15 (S) 394046 PLACE ASPHALT CONCRETE Di KE ( TYPE D) M 24 336. 00 8, 064. 00
16 (F) 035625 CONCRETE STAI R VB 2.2 7, 930. 00 17, 446. 00
17 (S) 515074 CORE CONCRETE (101 MM - 150 MV) M 0.5 3, 660. 00 1, 830. 00
18 (S) 515079 CORE CONCRETE (351 MM - 400 M) M 1.5 2, 850. 00 4, 275. 00
19 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT M2 0.5 12, 000. 00 6, 000. 00
20 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 27 289. 00 7,803. 00
21 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 770. 00 1, 540. 00
22 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 660. 00 7,320. 00
23 035626 TWO- SI ZE 103 CONDUI TS M 110 140. 00 15, 400. 00
(TRENCH | N UNPAVED AREA)
24 035627 SI ZE 25 | NNERDUCT M 3, 740 16. 00 59, 840. 00
25 035628 TWO- SI ZE 103 CONDUI TS M 840 160. 00 134, 400. 00
(TRENCH | N PAVENENT)
26 035629 SI ZE 103 CONDUI TS, TYPE 1 (JACKED) M 100 324. 00 32, 400. 00
27 049979 COVMUNI CATI ON CONDUI T ( BRI DGE) LS LUMP SUM 760, 632. 00 760, 632. 00
(LOCATI ON A)
28 049980 COVMUNI CATI ON CONDUI T ( BRI DGE) LS LUMP SUM 107, 000. 00 107, 000. 00
(LOCATI ON B)
29 035630 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 32, 000. 00 32, 000. 00
(LOCATI ON 1563)
30 035631 AUTOMATI C VEHI CLE CLASSI FI CATI ON STATI ON LS LUMP SUM 32, 000. 00 32, 000. 00
(LOCATI ON 447)
31 049981 CAVERA MOUNTI NG STAND LS LUMP SUM 4,000. 00 4, 000. 00



07- 129954 Bl D245

07- LA-47-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 17/ 05 11/ 19/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

32 049982 SAFETY CABLE LS LUMP SUM 6, 400. 00 6, 400. 00

33 035632 MODI FY CLOSED CI RCUI T TELEVI S| ON CAVERA LS LUMP SUM 64, 000. 00 64, 000. 00
( LOCATI ON T1028)

34 035633 CLOSED Cl RCUI T TELEVI S| ON CAMVERA LS LUMP SUM 40, 600. 00 40, 600. 00
( LOCATI ON T1007)

35 035634 CLOSED Cl RCUI T TELEVI S| ON CAMVERA LS LUMP SUM 65, 000. 00 65, 000. 00
( LOCATI ON T1016)

36 035635 RAVP METERI NG SYSTEM ( LOCATI ON 0828) LS LUMP SUM 82, 000. 00 82, 000. 00

37 035636 RAVP METERI NG SYSTEM ( LOCATI ON 1564) LS LUMP SUM 87, 000. 00 87, 000. 00

38 035637 COUNT STATI ON ( LOCATI ON 000) LS LUMP SUM 48, 000. 00 48, 000. 00

39 035638 CABLE NODE ( LOCATI ON T1000) LS LUMP SUM 35, 000. 00 35, 000. 00

40 035639 CABLE NODE ( LOCATI ON T1030) LS LUMP SUM 45, 000. 00 45, 000. 00

41 035640 VI DEO NODE/ CLOSED CI RCUI T TELEVI SI ON LS LUMP SUM 100, 000. 00 100, 000. 00
CANMERA ( LOCATI ON T1000)

42 035641 DATA NODE ( LOCATI ON T1000) LS LUMP SUM 40, 000. 00 40, 000. 00

43 035642 WORK AT VI NCENT THOVAS BRI DGE LS LUMP SUM 5, 400. 00 5, 400. 00
ADM NI STRATI ON BUI LDI NG

44 035643 WORK AT LAX HUB BUI LDl NG LS LUMP SUM 70, 000. 00 70, 000. 00

45 867014 12 SI NGLEMODE FI BER OPTI C CABLE M 5 1, 000. 00 5, 000. 00

46 035644 36 SI NGLEMODE FI BER OPTI C CABLE M 6, 280 19. 00 119, 320. 00

47 867021 72 SI NGLEMODE FI BER OPTI C CABLE M 3,130 25. 00 78, 250. 00

48 867130 FI BER OPTI C SPLI CE CLOSURE EA 8 2,200. 00 17, 600. 00

49 869039 COVMUNI CATI ON PULL BOX EA 6 2,420.00 14, 520. 00

50 869047 SPLI CE VAULT EA 3 3, 900. 00 11, 700. 00

51 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 60, 300. 00 60, 300. 00

52 999990 MOBI LI ZATI ON LS LUMP SUM 315, 000. 00 315, 000. 00

TOTAL 2,823, 380. 00



07- 129954 Bl D245
07-LA-47-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 17/ 05 11/ 19/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 1, 890. 00 1890. 00 10, 984. 00 10984. 00
2 30, 000. 00 30000. 00 9, 888. 00 9888. 00 167, 215. 00 167215. 00
3 20, 000. 00 20000. 00 9, 826. 00 9826. 00 10, 660. 00 10660. 00
4 100, 000. 00 100000. 00 179, 148. 00 179148. 00 91, 531. 00 91531. 00
5 60. 00 1440. 00 168. 75 4050. 00 183. 08 4393. 92
6 2,500. 00 2500. 00 1, 238. 00 1238. 00 2,929. 00 2929. 00
7 95. 00 11400. 00 135. 00 16200. 00 146. 45 17574. 00
8 4,950. 00 9900. 00 13, 500. 00 27000. 00 14, 645. 00 29290. 00
9 5, 000. 00 5000. 00 20, 070. 00 20070. 00 7,323.00 7323. 00
10 300. 00 17700. 00 384. 00 22656. 00 417. 39 24626. 01
11 9, 700. 00 9700. 00 3,375.00 3375. 00 3,661. 00 3661. 00
12 180. 00 16740. 00 108. 00 10044. 00 117.16 10895. 88
13 30, 000. 00 30000. 00 15, 650. 00 15650. 00 31, 132. 00 31132. 00
14 240. 00 55200. 00 256. 50 58995. 00 278. 26 63999. 80
15 400. 00 9600. 00 337.50 8100. 00 366. 13 8787.12
16 19, 500. 00 42900. 00 12, 555. 00 27621. 00 13, 620. 00 29964. 00
17 2,750. 00 1375. 00 4,995. 00 2497. 50 7,322.00 3661. 00
18 4,250. 00 6375. 00 4,140. 00 6210. 00 2,343. 33 3515. 00
19 10, 000. 00 5000. 00 6, 913. 30 3456. 65 5, 858. 00 2929. 00
20 325. 00 8775.00 317. 25 8565. 75 344. 15 9292. 05
21 850. 00 1700. 00 850. 50 1701. 00 922. 50 1845. 00
22 4,000. 00 8000. 00 4,050. 00 8100. 00 4,393. 50 8787. 00
23 150. 00 16500. 00 225. 28 24780. 80 502. 07 55227. 70
24 5.00 18700. 00 4.19 15670. 60 18. 12 67768. 80
25 180. 00 151200. 00 272.69 229059. 60 392. 15 329406. 00
26 150. 00 15000. 00 277. 37 27737.00 332. 33 33233. 00
27 996, 000. 00 996000. 00 967, 950. 00 967950. 00 1, 352, 531. 00 1352531. 00
28 41, 000. 00 41000. 00 45, 555. 00 45555. 00 1, 352, 531. 00 1352531. 00
29 21, 313. 00 21313. 00 6, 636. 00 6636. 00 34, 250. 00 34250. 00
30 38, 651. 00 38651. 00 58, 889. 00 58889. 00 149, 189. 00 149189. 00
31 7, 980. 00 7980. 00 10, 730. 00 10730. 00 5, 819. 00 5819. 00
32 39, 900. 00 39900. 00 6, 750. 00 6750. 00 249,112. 00 249112. 00
33 73,724.00 73724. 00 62, 023. 00 62023. 00 63, 264. 00 63264. 00
34 61, 309. 00 61309. 00 70,871. 00 70871. 00 120, 072. 00 120072. 00
35 35, 910. 00 35910. 00 38, 262. 00 38262. 00 59, 570. 00 59570. 00
36 109, 273. 00 109273. 00 133, 936. 00 133936. 00 137, 661. 00 137661. 00
37 164, 490. 50 164490. 50 183, 516. 00 183516. 00 180, 458. 00 180458. 00
38 76, 376. 00 76376. 00 70, 841. 00 70841. 00 87,047.00 87047. 00
39 38, 967. 50 38967. 50 23,785.00 23785. 00 89, 552. 00 89552. 00




07- 129954 Bl D245

07-LA-47-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
11/ 17/ 05 11/ 19/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 42, 345. 00 42345. 00 50, 821. 00 50821. 00 78,271.00 78271. 00
41 130, 682. 50 130682. 50 118, 627. 00 118627. 00 152, 767. 00 152767. 00
42 72,132.50 72132. 50 129, 158. 00 129158. 00 99, 162. 00 99162. 00
43 16, 175. 00 16175. 00 30, 170. 00 30170. 00 33, 114. 00 33114. 00
44 81, 529. 00 81529. 00 91, 635. 00 91635. 00 55, 550. 00 55550. 00
45 150. 00 750. 00 135. 00 675. 00 22.20 111. 00
46 13.50 84780. 00 13. 65 85722. 00 15. 00 94200. 00
47 16. 00 50080. 00 16. 10 50393. 00 17.78 55651. 40
48 3, 350. 00 26800. 00 3, 375.00 27000. 00 1,999.75 15998. 00
49 3, 250. 00 19500. 00 2,131.00 12786. 00 2,257.00 13542. 00
50 7, 200. 00 21600. 00 4,567.00 13701. 00 5, 566. 67 16700. 01
51 55, 000. 00 55000. 00 54, 000. 00 54000. 00 54, 439. 00 54439. 00
52 220, 000. 00 220000. 00 149, 553. 10 149553. 10 179, 194. 00 179194. 00

TOT 3,125, 973. 00 3, 237, 515. 00 5, 760, 385. 69



